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A18 
0614-025-734, B629       Dickenson County 
 
The purpose of this project is to replace the structurally deficient superstructure that 
carries Rte. 614 over Cranes Nest River, 1.2 Mi. to Int. Route 659. The general scope 
of work is to replace steel beams, concrete deck, bridge railing, and minor substructure 
rehabilitation. Route 614 is a two lane secondary located in a rural, mountainous 
section. The bridge is 787 feet long by 24 feet wide. The proposed superstructure 
replacement width will be increased to 26’-6” face-to-face of rails. The bridge will remain 
open during construction.  There will be a 10’-0” lane restriction in place during 
construction. The traffic will be restricted to one-lane roadway controlled by temporary 
signals. 
 
Fixed Completion September 30, 2014 
 
 
 
 
 

Design-Build Projects 
 
 
 
0005-964-562, C501         Henrico County and Charles City County 
 
This ARRA project provides for the design and construction of the New Market Heights 
Phase of the Virginia Capital Trail between Long Bridge Road in Henrico County and 
Kimages Road in Charles City County.  This phase of the trail will be a 10 foot wide strip 
of asphalt pavement located parallel to Route 5 with a total project length of 
approximately 10.5 miles.   
 
Fixed Completion October 30, 2013 
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0029-002-844        Albemarle County 
 
This project includes the construction of a new four lane divided, limited access bypass 
highway to the west of the existing Route 29.  The purpose of the project is to relieve 
congestion on existing Route 29 and to improve through traffic movement.  The project 
limits extend from Route 29/250 Bypass and the North Grounds of the University of 
Virginia on the south end to the existing Route 29 north of the South Fork Rivanna River 
on the north end.   The proposed project is approximately 6.24 miles in length. 
 
The project will include maintaining existing public crossing roads; modifications to the 
Route 29/250 Bypass at the southern terminus; and existing Route 29 at the northern 
terminus; and all modifications to crossings as needed to implement the project.  The 
anticipated scope of work to be performed by the Design-Builder will include but not be 
limited to the following:  
 

1. Preparation of final project plans for roadways, bridges, structures, ITS and 
traffic control devices, etc. compliant with VDOT/AASHTO standards 

2. Verification of documents provided in the RFP Information Package to include 
previous environmental clearance documents 

3. Acquisition of remaining right of way  
4. Applying for and obtaining all permits and approvals as required 
5. Performing utility coordination and relocation design 
6. Project construction 
7. Performing Project Management and Quality Assurance/Quality Control 

 

Fixed Completion Date July 15, 2016 
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 No.
    UPC No. Project No. Location and Work Type RECOMMENDATION     Contractor

Number 

of Bids
   Bid Amount

BID RESULTS FOR THE CTB

  CN From 6

 Year Program

May 23, 2012

SECONDARY

Purpose and Need:

89810

0614-025-734, B629

BH-BR01 (291)

Maintenance Funds

FROM:  1.2 MI. TO RTE 607

TO:  1.13 MI. TO RTE 755

DICKENSON CO.

SUPERSTRUCTURE REPLACEMENT

AWARD ORDERS 

CONSTRUCTION 

COMPANY, INC.

2
A18

$5,449,028.00 $6,913,109.85

$5,553,453.75(NF0)

ST. ALBANS, WV .

( )

[ ]

This project is to replace the structurally deficient superstructure that carries Rte. 14 over Cranes Nest River.  The deck will be widened to 26.5'.  The 

construction engineering cost is $ 804,310.72.

[$  ] = District Budget

$5,449,028.00Recommended for  1

($  ) = Construction Cost Only

AWARD

1Page



BID RESULTS FOR THE CTB 
APRIL 27, 2012 

DESIGN-BUILD PROJECT 
 

 UPC No. & Project No.  Location and Work Type RECOMMENDATION Contractor 
Number 
of Bids Bid Amount 

CN From 6 
Year Program 
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MISCELLANEOUS 
 

 

  86279 / 93199 / 102793 
 
0005-964-562, C501, C502 
ARRA-FS09(048) 
OC-5127(789) 
 
ARRA Project UPC 93199 
 
 
 
Design, Construction & 
QA/QC funding Sources 

FROM:   ROUTE 5 
 
TO:  N/A 
 
HENRICO & CHARLES CITY COUNTIES 
 
DESIGN AND CONSTRUCTION OF A 
SHARED USE PATH PARELLING 
 ROUTE 5 

AWARD HENDERSON, INC. 
 
WILLIAMSBURG, VA 

7 *$6,961,186.00 $11,408,000.00 

  Purpose & Need:  This ARRA project provides for the design and construction of the New Market Heights Phase of the Virginia Capital 
Trail between Long Bridge Road in Henrico County and Kimages Road in Charles City County. 

 *Amount is 
inclusive of all 
phases to include 
PE, Construction, 
etc. 

 

     1 Recommended for Award: $ 6,961,186.00 
 

  



BID RESULTS FOR THE CTB 
MAY 11, 2012 

DESIGN-BUILD PROJECT 
 

 UPC No. & Project No.  Location and Work Type RECOMMENDATION Contractor 
Number 
of Bids Bid Amount 

CN From 6 
Year Program 
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MISCELLANEOUS 
 

 

  102419 
 
0029-002-844 
 
 
 
Design, Construction & 
QA/QC funding Sources 

FROM:   ROUTE 29 BYPASS 
 
TO:  N/A 
 
ALBEMARLE COUNTY 
 
DESIGN AND CONSTRUCTION OF A 
NEW FOUR LANE DIVIDED LIMITED 
ACCESS HIGHWAY WEST OF EXISTING 
ROUTE 29 – ALBEMARLE COUNTY 

AWARD SKANSKA-BRANCH, A JOINT 
VENTURE COMPRISED OF 
SKANSKA USA CIVIL 
SOUTHEAST, INC & BRANCH 
HIGHWAYS, INC. 
 
 
VIRGINIA BEACH, VA 

7 *$135,988.092.00 $244,593,828.00 

  Purpose & Need:  This project adds 25 lane miles of new pavement and 9 new bridges by constructing a bypass around Charlottesville 
from Route 29/250 Bypass to the existing Route 29 north of the South Fork Rivanna River.  The proposed project is approximately 6.24 
miles in length. 

 *Amount is 
inclusive of all 
phases to include 
PE, Construction, 
etc. 

 

     1 Recommended for Award: $ 135,988,092.00 
 

  



 

 

 
 
June 12, 2012 
 
 
 
Bids Received on April 23, 2012 
 
 
 
Members of the Commonwealth Transportation Board 
 
Dear Members of the Board: 
 
Attached is information for two (2) Turnkey Asset Maintenance Service (TAMS) projects, for 
which bids were received by the Administrative Services Division on April 23, 2012.   
 
Please review these projects in preparation for voting at the next Board meeting. 
 
If you have any questions on any project, please contact the Chief Engineer, Malcolm T. Kerley, 
P. E. 
 
 
Sincerely, 
 
 
 
 
Gregory A. Whirley 
Commissioner of Highways 
 
Attachment 
 
Copy: Malcolm T. Kerley, P.E. 
 Public Affairs 

Mr. Don E. Silies 
 
 



BID RESULTS FOR THE CTB 
April 23, 2012 

ADMINISTRATIVE SERVICES DIVISION 

 
 UPC No.  Location and Work Type 

RECOMMENDATION 
Contractor 

Number of 
Bids 

Bid 
Amount  
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MISCELLANEOUS 

 

  150143 

 

Maintenance 

Funds 

 

 
 

Richmond South TAMS 
 
Interstate 95, 85 and 295 south of Richmond in the counties 
of Greensville, Sussex, Prince George, Dinwiddie, 
Brunswick, Mecklenburg and Chesterfield counties, City of 
Hopewell, Colonial Heights and Petersburg.  
I- 95 from MM 00 to MM 53.01 
I-85 from MM 00 to MM 69.1 
I-295 from MM 00 to MM 16.24 
 
Center Lane Miles:  138.35 
Total Lane Miles:    621.12 
 
MANAGEMENT & PERFORMANCE OF ORDINARY & 
PREVENTIVE MAINTENANCE ON THE RIGHT-OF-
WAY ASSETS for 5-years with two 2-year renewals. 
 
Contract to commence July 1, 2012 
 
Performance Based and Requirements total:  $17,056,858.00 
Estimated Snow Removal:  $7,689,125.00 
 

AWARD TME Enterprise, Inc. 
4039 Buell Street 
Chesapeake, VA  23324 

5 $24,745,983.00  

     
 

 

     
1 Recommended for Award: $24,745,983.00 

  



BID RESULTS FOR THE CTB 
April 23, 2012 

ADMINISTRATIVE SERVICES DIVISION 

 
 UPC No.  Location and Work Type 

RECOMMENDATION 
Contractor Number of Bids Bid Amount  
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MISCELLANEOUS 

 

 

  150144 

 

Maintenance 

Funds 

 

 
 

 Salem TAMS 

 
Interstate 81 in the counties of Pulaski, Montgomery, 
Roanoke and Botetourt from MM 87.44 to MM 174.31. 
 
Interstate 581 from Elm Avenue, 220 Expressway to I-81, 
Expressway I-220 from south of Franklin Road to MM 0 of 
I-581 and State Route 460 from exit 118B of I-81 to the 
intersection of North Main Street 
 
Center Lane Miles:   109.84 
Total Lane Miles:     437 
 
MANAGEMENT & PERFORMANCE OF ORDINARY & 
PREVENTATIVE MAINTENANCE ON THE RIGHT-OF-
WAY ASSETS FOR 5-years with two 2-year renewals. 
 
Contract to commence August 1, 2012 
 
 

AWARD Infrastructure Corporation of America 
 (ICA) 
5110 Maryland Way, Suite 280 
Brentwood, TN  37027 
 

5 $14,883,076.75  

   

 
 

  
 

 

     
1 Recommended for Award: $14,883,076.75 

  



Administrative Services Division 
 

 
 
UPC 15043       Richmond South TAMS Contract
  
 
This contract is for the performance of maintenance, preventive maintenance, repair, 
replacement, repair and restoration activities on right-of–way assets and the following 
services for Interstate 95 from mile marker 00 to mile marker 53.01, I-85 from mile marker 
00 to mile marker 69.1 and Interstate 295 from mile marker 00 to 16.24: 
 

 Emergency Response and Severe Weather Services 
 Snow and Ice Control Services 
 Operations, Safety Management and Traffic Control Services 
 Customer, Incidental and Third Party Claims Services 

  
This TAMS Contract will be managed by the VDOT – Richmond District Office. This 
contract provides the same level of services that VDOT has provided in the past via state 
forces then a previous TAMS contract. Commencement date for the 5-year contract is July 
1, 2012. 
 
 
 
 
 
UPC 150144    Salem TAMS Contract 
 
This contract is for the performance of maintenance, including preventive maintenance, 
repair, replacement, repair and restoration activities on right-of–way assets and the 
following services for Interstate 81 in the Salem District from mile marker 87.44 to mile 
marker 174.31, portions of Interstate 581, Interstate 220 and State Route 460. 
 

 Emergency Response and Severe Weather Services 
 Operations, Safety Management and Traffic Control Services 
 Customer, Incidental and Third Party Claims Services 

  
This TAMS Contract will be managed by the VDOT – Salem District Office. This contract 
provides the same level of services that VDOT has provided in the past via state forces 
then a previous TAMS contract. Commencement date for the 5-year contract is August 1, 
2012. 
 


